STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 16/ 04 I'N SAN JOAQUI N COUNTY IN AND NEAR 06/ 17/ 04
CONTRACT NUMBER 10- 0A7404 ESCALON FROM 0.9 KM EAST OF JACK CONTRACT CODE 'B '
LOCATI ON 10- SJ-120-9.4/16.6 TONE ROAD TO 0.1 KM EAST OF | RWN 61 CONTRACT | TEMS
AVENUE
W DEN EXI STI NG H GHWAY FEDERAL AlID ACNH P120-(044)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HA22 6, 238, 000 TOTAL NUMBER OF WORKI NG DAYS 170
NUMBER OF Bl DDERS 4 ENG NEERS EST 5, 348, 000. 00 AMOUNT OVER 137, 275. 00 PERCENT OVER EST 2.57
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 5, 485, 275. 00 1 TEI CHERT CONSTRUCTI ON 209 983-2300
00000008
P O BOX 1118 FAX 209 983-2375
STOCKTON CA 95201-1118
2 5,917, 787.50 4 GEORGE REED INC 209 523-0734
00211337
P O BOX 4760 FAX 209 523-4927
MODESTO CA 95352
3 6, 252, 385. 00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
4 6, 698, 489. 00 2 KIEWT PACI FI C CO 360 693-1478
00433176
P O BOX 1769 FAX 360 693-5582

VANCOUVER WA 98668



10- 0A7404
10-SJ-120-9
06/ 16/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

NI NG B

DDERS

SUBCONTRACTORS

Bl D245
PAGE 2
06/ 17/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

ANRAK CORPORATI ON
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA

K R C SAFETY
VI SALI A CA

K R C SAFETY
VI SALI A

K R C SAFETY
VI SALI A CA

LANE SAFETY
BENI Cl A CA

P C AND N CONSTRUCTI ON

BYRON CA

STOCKTON FENCE
STOCKTON CA

TENNYSON ELECTRI C
LI VERMORE CA

W C MALONEY
STOCKTON CA

SHOULDER BACKI NG ( PARTI AL)

COLD PLANI NG

STRI PI NG AND PAVEMENT MARKERS

CONSTRUCTI ON AREA SI GNS

CRASH CUSHI ONS, SI GNS AND OBJECT MARKERS

PORTABLE CHANGEABLE MESSAGE BOARD

TRAFFI C CONTROL SYSTEM ( PARTI AL)

METAL BEAM GUARD RAI LI NG

FENCI NG

H GHVWAY LI GHTI NG

CLEARI NG AND GRUBBI NG



10- 0A7404
10-SJ-120-9
06/ 16/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 17/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

APCO
P O BOX 790
GOSHEN CA 93227

BLACK DI AMOND ASPHALT
P O BOX 6537
VACAVI LLE CA 95696

BOBBI E MACK GRI NDI NG
139 N CAI N STREET
VI SALI A CA 93292

CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94538

CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94538

CLYDE WHEELER PI PELI NE
509 HYTECH PARKVAY
CAKDALE CA 95361

P C AND N CONSTRUCTI ON

SHOULDER BACKI NG

SHOULDER PAVI NG AND MACHI NE RENTAL

LI QU D ASPHALT ( PORTI ON)

COLD PLANI NG

LEAD COVPLI ANCE PLAN

STRI PI NG PAVEMENT MARKERS, ROADSI DE SI GNS

UNDERGROUND

VETAL BEAM GUARD RAIL, TERM NAL SYSTEM

5301 F BYRON HOT SPRI NGS ROAD

BYRON CA 94514
P C AND N CONSTRUCTI ON

TERM NAL ANCHOR ASSEMBLY AND REMOVE METAL BEAM GUARD RAI L

5301 F BYRON HOT SPRI NGS ROAD

BYRON CA 94514

CONTI NUED ON NEXT PAGE



10- 0A7404
10-SJ-120-9 SUMMARY OF
06/ 16/ 04
LI' ST OF
Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 4

06/ 17/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Bl DDER | D

S J D CONSTRUCTI ON
P O BOX 1301
CAKDALE CA 95361

S J D CONSTRUCTI ON
P O BOX 1301
CAKDALE CA 95361

STOCKTON FENCE
P O BOX 8314
STOCKTON CA 95208

TENNYSON ELECTRI C
7275 NATIONAL DRI VE STE A
LI VERMORE CA 94550

WOMACK STRI PI NG

1336 LONE PALM AVENUE
MODESTO CA 95351

NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PORTI ON)

PORTABLE CHANCEABLE MESSAGE SI GN, RESET MAIL BOX ( PORTI ON)

FENCI NG

ELECTRI CAL

TEMPORARY STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI SP COVPANY
FREMONT CA

TENNYSON ELECTRI C
LI VERMORE CA

W C MALONEY | NC
STOCKTON CA

STRI PI NG AND TRAFFI C MARKI NG

ELECTRI CAL

CLEARI NG AND GRUBBI NG



10- 0A7404 Bl D245

10-SJ-120-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

06/ 16/ 04 06/ 17/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY M SCELLANEQUS ASPHALT CONCRETE AND SHOULDER BACKI NG

LI NCOLN CA
CENTRAL FENCE METAL BEAM GUARD RAI L AND FENCI NG
SACRAMENTO CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
ELI JAH ELECTRI CAL ELECTRI CAL
MODESTO CA
FARVWEST SAFETY AND S| GNS CONSTRUCTI ON AREA SI GNS, RQOADSI DE SI GNS AND DELI NEATORS

LODI CA



10- 0A7404 Bl D245

10- SJ-120-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 16/ 04 06/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 2, 000. 00* 2, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 170 100. 00 17, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00* 2, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 40, 000. 00* 40, 000. 00
5 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 000. 00* 12, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 260, 000. 00* 260, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 14, 000. 00 28, 000. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 57 40. 00 2, 280. 00
9 032888 REMOVE RAI LROAD TRACK M 45 550. 00 24, 750. 00
10 150705 REMOVE YELLOW THERVOPLASTI C PAVENENT M2 53 80. 00 4,240. 00
MARKI NG
11 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 180 23. 00 4,140. 00
12 150742 REMOVE ROADSI DE S| GN EA 3 120. 00 360. 00
13 152299 RESET M LEPCST MARKER EA 3 30. 00 90. 00
14 150806 REMOVE Pl PE M 130 100. 00 13, 000. 00
15 032889 REMOVE STANDPI PE EA 1 800. 00 800. 00
16 152255 RESET MAI LBOX EA 36 325. 00 11, 700. 00
17 152315 RESET CRASH CUSHI ON EA 1 3, 500. 00 3, 500. 00
18 152320 RESET ROADSI DE SI GN EA 11 140. 00 1, 540. 00
19 152390 RELOCATE ROADSI DE Sl GN EA 36 140. 00 5, 040. 00
20 032890 ADJUST MONUVENT COVER TO GRADE EA 1 800. 00 800. 00
21 152439 ADJUST FRAVE AND GRATE TO GRADE EA 2 600. 00 1, 200. 00
22 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 13, 800 6. 00 82, 800. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 31, 500. 00* 31, 500. 00
24 190101 ROADWAY EXCAVATI ON VB 10, 500 38. 00 399, 000. 00
25 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
26 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 13, 400 18. 00 241, 200. 00
27 390154 ASPHALT CONCRETE ( TYPE B) TONN 73, 600 47.00 3, 459, 200. 00
28 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 92 100. 00 9, 200. 00
AREA)
29 394052 SHOULDER RUMBLE STRI P M 20, 500 .50 10, 250. 00
(AC, ROLLED-IN | NDENTATI ONS)
30 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 130 400. 00 52, 000. 00
31 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 31 300. 00 9, 300. 00
32 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6 800. 00 4, 800. 00
33 566011 ROADSI DE SI GN - ONE POST EA 3 225. 00 675. 00
34 650069 450 MM REI NFORCED CONCRETE PI PE M 610 190. 00 115, 900. 00



10- 0A7404 Bl D245

10- SJ-120-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 16/ 04 06/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 650075 600 MM REI NFORCED CONCRETE PI PE M 56 350. 00 19, 600. 00
36 652462 900 MM REI NFORCED CONCRETE PI PE M 25 500. 00 12, 500. 00
(CLASS |V, RUBBER GASKET JOI NT)
37 652463 1050 MM REI NFORCED CONCRETE PI PE M 110 550. 00 60, 500. 00
(CLASS |V, RUBBER GASKET JOI NT)
38 700661 900 MM CORRUGATED STEEL Pl PE | NLET M 22 1, 200. 00 26, 400. 00
(4.27 MM THI CK)
39 705222 450 MM CONCRETE FLARED END SECTI ON EA 2 1, 200. 00 2, 400. 00
40 705224 600 MM CONCRETE FLARED END SECTI ON EA 5 1, 400. 00 7, 000. 00
41 709528 750 MM STANDPI PE M 2.5 400. 00 1, 000. 00
42 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,610 4.00 10, 440. 00
43 (S) 800391 CHAI N LI NK FENCE ( TYPE CL-1.8) M 690 45. 00 31, 050. 00
44 (S) 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 800. 00 1, 600. 00
45 (S) 802596 3.7 M CHAIN LI NK GATE (TYPE CL-1.8) EA 3 1, 200. 00 3, 600. 00
46 810110 SURVEY NMONUMENT EA 6 500. 00 3, 000. 00
47 820107 DELI NEATOR ( CLASS 1) EA 68 35. 00 2, 380. 00
48 820118 GUARD RAI LI NG DELI NEATOR EA 14 15. 00 210. 00
49 820131 OBJECT MARKER ( TYPE K) EA 2 45. 00 90. 00
50 820132 OBJECT MARKER ( TYPE L) EA 110 45. 00 4, 950. 00
51 820133 OBJECT MARKER (TYPE N) EA 2 45. 00 90. 00
52 (S) 832001 METAL BEAM GUARD RAI LI NG M 35 60. 00 2, 100. 00
53 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 800. 00 8, 400. 00
54 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 700. 00 2,100. 00
55 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 1 5, 500. 00 5, 500. 00
56 (S) 840513 PROFI LED THERMOPLASTI C TRAFFI C STRI PE M 23, 600 4.25 100, 300. 00
57 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 360 40. 00 14, 400. 00
58 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 17, 100 . 80 13, 680. 00
( SPRAYABLE)
59 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,700 3. 60 9, 720. 00
60 (S) 860403 H GHVAY LI GHTI NG LS LUMP SUM 145, 000. 00* 145, 000. 00
61 999990 MOBI LI ZATI ON LS LUMP SUM 145, 000. 00* 145, 000. 00

TOTAL 5, 485, 275. 00
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10- 0A7404

10-SJ-120-9

06/ 16/ 04

395, 000.
15, 000.
36.
325.
78.

23.

74.

45,

85.
370.
235.

3, 150.
95.

38.
550.

1, 100.
4

30, 000.
48.

4, 000.
18.

49.
48.

1.

300.
340.
340.
170.
300.
325.

1, 300.
820.
2, 050.
1, 110.

00

8000.
395000.
30000.
2052.
14625.
4134.
4140.
222.
135.
11050.
370.
8460.
3150.
1045.
1368.
550.
2200.
55890.
30000.
504000.
4000.
245890.
3632160.
4416.
25625.
39000.
10540.
2040.
510.
183000.
18200.
32500.
90200.
45100.
2220.

SUMMARY

OF

REMA/

400, 000.
15, 000.
35.
190.
75.

22.
100.
40.

45.
500.
200.

3, 000.
140.
140.
400.
800.

5.

31, 500.
32.

4, 500.
14.

48.

44.

10.
250.
1, 800.
200.
400.
350.
1, 000.
600.
1, 300.
500.

15000.
400000.
30000.
1995.
8550.
3975.
3960.
300.
120.
5850.
500.
7200.
3000.
1540.
5040.
400.
1600.
69000.
31500.
336000.
4500.
196980.
3532800.
4048.
7175.
1300.
7750.
10800.
600.
244000.
19600.
25000.
66000.
28600.
1000.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

10, 000. 00* 10000.
3, 500. 00 595000.
5, 000. 00* 5000.
50, 000. 00* 50000.
10, 000. 00* 10000.
180, 000. 00* 180000.
16, 000. 00 32000.
63. 00 3591.
250. 00 11250.
75. 00 3975.
22.00 3960.
100. 00 300.
25. 00 75.
60. 00 7800.
600. 00 600.
300. 00 10800.
3, 000. 00 3000.
125. 00 1375.
125. 00 4500.
600. 00 600.
2, 000. 00 4000.
5.00 69000.
31, 500. 00* 31500.
38. 00 399000.
4, 500. 00* 4500.
13. 00 174200.
52. 00 3827200.
50. 00 4600.
1.00 20500.
225. 00 29250.
110. 00 3410.
1, 600. 00 9600.
200. 00 600.
175. 00 106750.
225.00 12600.
570. 00 14250.
600. 00 66000.
1, 800. 00 39600.
850. 00 1700.



10- 0A7404 Bl D245

10-SJ-120-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
06/ 16/ 04 06/ 17/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 1, 250. 00 6250. 00 600. 00 3000. 00 925. 00 4625. 00
41 1, 350. 00 3375. 00 1, 000. 00 2500. 00 900. 00 2250. 00
42 3.10 8091. 00 3.00 7830. 00 3.00 7830. 00
43 44. 00 30360. 00 41. 00 28290. 00 41. 00 28290. 00
44 650. 00 1300. 00 600. 00 1200. 00 600. 00 1200. 00
45 1, 100. 00 3300. 00 1, 000. 00 3000. 00 1, 000. 00 3000. 00
46 550. 00 3300. 00 800. 00 4800. 00 500. 00 3000. 00
47 47.50 3230. 00 35. 00 2380. 00 30. 00 2040. 00
48 31.75 444,50 15. 00 210. 00 9. 00 126. 00
49 75. 00 150. 00 40. 00 80. 00 40. 00 80. 00
50 75. 00 8250. 00 40. 00 4400. 00 40. 00 4400. 00
51 75. 00 150. 00 40. 00 80. 00 40. 00 80. 00
52 56. 00 1960. 00 80. 00 2800. 00 95. 00 3325. 00
53 2, 550. 00 7650. 00 2,500. 00 7500. 00 2,200. 00 6600. 00
54 700. 00 2100. 00 1, 000. 00 3000. 00 875. 00 2625. 00
55 5, 750. 00 5750. 00 5, 500. 00 5500. 00 5, 500. 00 5500. 00
56 4.05 95580. 00 3. 80 89680. 00 3. 80 89680. 00
57 36. 00 12960. 00 34. 00 12240. 00 34. 00 12240. 00
58 . 65 11115. 00 .62 10602. 00 .62 10602. 00
59 3.40 9180. 00 3.30 8910. 00 3.30 8910. 00
60 140, 000. 00* 140000. 00 135, 000. 00* 135000. 00 130, 000. 00* 130000. 00
61 38, 000. 00* 38000. 00 576, 000. 00* 576000. 00 620, 000. 00* 620000. 00

TOT 5,917, 787. 50 6, 252, 385. 00 6, 698, 489. 00



